

TOWN OF LUNENBURG
TOL2026006

ADDENDUM #3

1. Please advise the following:
After talking to our vendors, they suggest replacing all 4 doors and the windows that run above. If we replace just the 2 doors per the tender the aesthetics will not match. The reason for this is that the original doors are steel and the new doors would be aluminum.
They could price the windows as an alternate pricing for the windows. Not a requirement but something we could consider.

2. Near the south side where we are filling in the foundation:
 1. We noticed at the back side of the community center (swimming pool side), the rain gutter is disconnected. This is causing that water to flow down into the basement. Please advise if you would like diversion of this water added to the scope of work for this tender. See picture below:
Not required as part of this project.



3. Our vendor is suggesting he would like to remove the fence in the picture below for excavation purposes to reroute the water away from the basement. Please advise if you would like this piece fence reinstated. See picture below:

Since this is part of the swimming pool, we would prefer if the fence is not removed. If more grading is required once the new foundation is in, Public Works can do this in house.



Please extend the tender period by 5–7 business days to enable vendor clarification and accurate pricing based on the above RFIs.

Revised Closing will be March 19th @ 2:00:00pm

RFI requests are now closed as of March 9, 2026 9am